

Project Title: Vale Drive and Xeon Street Road Improvements

Date: 1/5/2022

Client: Springvale Township, Isanti County, MN

BMI Project No.: 0R1.124824

Bid Date: ~~January 5, 2022~~ February 2, 2022 Bid Deadline Time: 4:00 p.m. QuestCDN No.: 8087942

1.3 **GENERAL :**

- A. The following changes are, by the issuance of this Addendum, made a part of the Contract Documents for the project referenced above, as if originally contained therein. Execution of the acknowledgment on the bid form shall be the bidder's acceptance of the conditions set forth herein.

1.4 **ACKNOWLEDGMENT:**

- A. This addendum shall be acknowledged on the submitted bid form. Failure to do so may result in the rejection of the bid.

1.5 **PROJECT MANUAL:**

- A. Section C-111, C-410 – Bid Opening
1. Bid opening date changed to **Wednesday February 2, 2022**
 - (a) 4:00 pm deadline at the Bolton & Menk Office in Ramsey, MN
 - (b) Bids Opened at the February 2, 2022, Town Board 6:30 pm meeting.
- B. Section 00410 – Bid Form has been revised for additional bituminous quantity
1. **REPLACE** “Schedule of Unit Prices” with the attached “Bid Form – Addendum 1”
 - (a) Quantity revisions.

1.6 **PLAN SET**

- A. **REPLACE** Sheet 3 of 8 – Typical Sections with the attached Sheet 3
1. Revised typical section on Vale and Xeon.
 - (a) 28-foot Roadway top shoulder edge to shoulder edge
 - (b) Bituminous pavement 24 feet wide
 - (c) 2-foot Aggregate shoulders

1.7 **ATTACHMENTS**

- A. Schedule of Unit Prices – Addendum 1
B. Plan Sheet 3 of 8

1.8 **CERTIFICATION**

I hereby certify that this addendum was prepared by me or under my direct supervision, and that I am a duly Licensed Professional Engineer under the laws of the State of Minnesota.

By: Joseph Pelawa

Joseph Pelawa, P.E.

License No: 42603

Date: 1/5/2022

****END OF ADDENDUM****